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25.6 Class Year Study Cost Allocation Methodology For ERIS 

25.6.1 Cost Allocation Between Developers and Connecting Transmission 
Owners (ATBA)  

The cost of System Upgrade Facilities is first allocated between Developers and 

Connecting Transmission Owners, in accordance with the rules that are discussed below in this 

Section 25.6.1. 

25.6.1.1 The cost of System Upgrade Facilities is allocated between Developers 

and Connecting Transmission Owners based upon the results of an Annual 

Transmission Baseline Assessment of the five-year need for System Upgrade 

Facilities.  The Annual Transmission Baseline Assessment, as described in these 

rules, will be conducted by the ISO staff in cooperation with Market Participants.  

No Market Participant will have decisional control over any determinative aspect 

of the Annual Transmission Baseline Assessment.   The ISO and its staff will 

have decisional control over the entire Annual Transmission Baseline 

Assessment.  If, at any time, the ISO staff decides that it needs specific expert 

services from entities such as Market Participants, consultants or engineering 

firms for it to conduct the Annual Transmission Baseline Assessment, then the 

ISO will enter into appropriate contracts with such entities for such input.  As it 

conducts each Annual Transmission Baseline Assessment, the ISO staff will 

provide regularly scheduled status reports and working drafts, with supporting 

data, to the Operating Committee to ensure that all affected Market Participants 

have an opportunity to contribute whatever information and input they believe 

might be helpful to the process.  Each completed Annual Transmission Baseline 

Assessment will be reviewed and approved by the Operating Committee. Each 



August 26, 2020 - MC 
Draft – For Discussion Purposes Only 

2 
 

Annual Transmission Baseline Assessment is reviewable by the ISO Board of 

Directors in accordance with provisions of the Commission-approved ISO 

Agreement. 

25.6.1.1.1 The purpose of the Annual Transmission Baseline Assessment is to 

identify the System Upgrade Facilities that Transmission Owners are expected to 

need during the five-year period covered by the Assessment to reliably meet the 

load growth and changes in the load pattern projected for the New York Control 

Area, with cost estimates for the System Upgrade Facilities. 

25.6.1.1.1.1 Procedure for Annual Transmission Baseline Assessment   

The procedure used to identify the System Upgrade Facilities that will ensure that New 

York State Transmission System facilities are sufficient to reliably serve existing load and meet 

load growth and changes in load patterns in compliance with NYSRC Reliability Rules, NPCC 

Basic Design and Operating Criteria, NERC Planning Standards, ISO rules, practices and 

procedures, and the Connecting Transmission Owner criteria included in FERC Form No. 715 

(collectively “Applicable Reliability Requirements”).  In order for the ISO to recognize any 

revisions to Connecting Transmission Owner criteria as Applicable Reliability Requirements 

under this Attachment S or Applicable Reliability Standards under Attachments X and Z, the 

Connecting Transmission Owner shall present proposed revisions to such criteria to the 

Operating Committee or one of its subcommittees.  To the extent such revised criteria are not 

inconsistent with Order No. 2003 or the ISO’s interconnection procedures set forth in 

Attachments S, X and Z to the OATT, the ISO will accept such revised criteria. The procedure 

will use the Applicable Reliability Requirements in effect when the Annual Transmission 

Baseline Assessment is commenced.  The procedure will be: 
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25.6.1.1.1.1.1  The ISO staff will first develop the Existing System 

Representation. 

25.6.1.1.1.1.2  The ISO staff will then utilize the Existing System Representation 

to develop existing system improvement plans with each Transmission Owner.  

These improvement plans will use ISO data from the annual NYISO Load and 

Capacity Data Report to project system load growth and changes in load patterns, 

including those that reflect demand side management, and will identify the 

System Upgrade Facilities needed year-by-year for the existing system to reliably 

serve projected load in the Transmission Owner’s Transmission District for a 

five-year period.  The ISO staff will integrate these existing system improvement 

plans into the Annual Transmission Baseline Assessment to ensure that the 

System Upgrade Facilities needed for a five-year period are identified on a New 

York State Transmission System-wide basis.  The Annual Transmission Baseline 

Assessment will identify each anticipated System Upgrade Facility project, its 

estimated cost, its anticipated in-service date, and the status of the project (in 

construction, budget approval received, budget approval pending). 

25.6.1.1.1.1.3  The ISO will identify in the Annual Transmission Baseline 

Assessment the System Upgrade Facilities needed to reliably meet projected load 

growth and changes in load pattern without the interconnection of any proposed 

Developer projects, except for those proposed projects included in the Existing 

System Representation pursuant to Section 25.5.5. 

25.6.1.1.1.1.4  ISO staff will perform thermal, voltage, and stability analyses, as 

appropriate, to determine the normal and emergency transfer capabilities of the 
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statewide existing system.  To the extent local thermal, voltage, and stability 

analyses were performed during a Large Facility’s SRIS, such analyses will be 

relied upon in the Class Year Study, including the identification of System 

Upgrade Facilities required to mitigate adverse impacts under the NYISO 

Minimum Interconnection Standard.  Estimates for the cost and timing to 

construct System Upgrade Facilities identified in the SRIS to mitigate local 

thermal, voltage or stability issues will be refined in the Class Year Study. 

25.6.1.1.1.1.5  ISO staff will rely on the most recent resource reliability analysis 

of the existing system.  If no Reliability Needs are required under the study 

assumptions used in the most recent resource reliability analysis, the existing 

system will be deemed to meet Applicable Reliability Requirements for purposes 

of the Class Year Study.   

25.6.1.1.1.1.6  If the transmission and generation facilities included in the 

Existing System Representation, combined with previously approved and 

accepted System Upgrade Facilities, are insufficient to meet Applicable 

Reliability Requirements on a year by year basis, then the ISO staff will develop 

feasible generic solutions that satisfy the Applicable Reliability Requirements, in 

accordance with Section 25.6.1.2, below. 

25.6.1.1.1.1.7  If the existing system meets Applicable Reliability Requirements, 

the ISO staff will perform short circuit analysis to determine whether there is 

sufficient interrupting capability in the existing system.  If there are any breaker 

overloads, the ISO staff will determine the System Upgrade Facilities needed to 

mitigate the short circuit overloads.   
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25.6.1.1.1.1.8  A reassessment of Sections 25.6.1.1.1.1.4 through 25.6.1.1.1.1.6 

shall be reassessed and, to the extent required by Good Utility Practice, repeated 

if the improvement plan impacts the transmission transfer capability of the 

system.  The results of the short circuit analysis will be treated in the same 

manner as the results of thermal, voltage and stability analyses for all purposes 

under these cost allocation rules. 

25.6.1.1.1.1.9  Each Annual Transmission Baseline Assessment conducted by ISO 

staff will be reviewed and approved by the Operating Committee, and its 

effectiveness will be subject to the approval of the Operating Committee. In its 

report to the Operating Committee, the ISO shall explain its reasons for all of its 

recommendations. 

25.6.1.1.1.1.10 Each most recently completed Annual Transmission Baseline 

Assessment will be reviewed the following year by the ISO staff and updated, as 

necessary, following the criteria and procedures described herein. 

25.6.1.2 In developing solutions as required by Section 25.6.1.2.6, the ISO will, as 

it develops its own generic solutions, also utilize the following procedures. 

25.6.1.2.1 The ISO will first select as generic solutions proposed Class Year 

Developer projects sufficient to meet Applicable Reliability Requirements on a 

year by year basis.  If a proposed Class Year Developer project is larger than 

necessary, the ISO shall select that portion or segment of the project that is 

sufficient to meet but not exceed Applicable Reliability Requirements.  If the 

proposed Developer project is not capable of being segmented or if the Developer 
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project cannot meet Applicable Reliability Requirements on a year by year basis, 

the ISO shall not select it. 

25.6.1.2.2 If the generation and transmission facilities included in the Existing 

System Representation, together with any proposed Developer projects that 

qualify as solutions pursuant to Section 25.6.1.2.1, above, are not sufficient to 

meet Applicable Reliability Requirements, the ISO shall complete the 

development of its own generic solutions, taking into account any generic 

solutions proposed pursuant to Section 25.6.1.2.3, below, for inclusion in the 

ATBA.   

25.6.1.2.3 Market Participants may also propose generic solutions for inclusion in the 

ATBA.  The Market Participant proposing such solutions shall provide the ISO 

with all data necessary for the ISO to determine the feasibility of such proposed 

generic solutions. 

25.6.1.2.4 The ISO shall develop and consider alternative sets of proposed generic 

solutions that fairly represent the range of feasible solutions to Applicable 

Reliability Requirements.   

25.6.1.2.5 The ISO shall determine the feasibility of additional generic solutions 

developed pursuant to Sections 25.6.1.2.2, 25.6.1.2.3 and 25.6.1.2.3, according to 

the following criteria: 

25.6.1.2.5.1 The ISO shall select only solutions that are based on proven technologies 

that have actually been licensed and financed, are under construction or have 

already been built in similar locations.   
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25.6.1.2.5.2 The ISO shall select as additional generic solutions only units and 

facilities that can reasonably be placed in service in time to meet Applicable 

Reliability Requirements on a year by year basis.  In making this determination, 

the ISO shall consider the size and type of facility, access to fuel, access to 

transmission facilities, transmission upgrade requirements, construction time, and 

Good Utility Practice.  

25.6.1.2.6 The ISO will submit its proposed generic solutions and the alternatives 

that it considered to Market Participants and to an independent expert for review 

and will make the results of the expert’s review available to Market Participants. 

The independent expert shall review the feasibility of the proposed generic 

solutions developed pursuant to Sections 25.6.1.2.2, 25.6.1.2.3 and 25.6.1.2.3, and 

of generic solutions based on the segmentation of any Class Year developer 

projects under Section 25.6.1.2.1, according to the criteria set forth in 

Section 25.6.1.2.5. 

25.6.1.2.6.1 If the independent expert concludes that one or more generic is not 

feasible, the ISO shall eliminate that solution from further review.   

25.6.1.2.6.2 If the ISO does not adopt the expert’s recommendations, it will state in its 

report to the Operating Committee its reasons for not adopting those 

recommendations. 

25.6.1.2.7 Subject to Section 25.6.1.2.7, below, in the event that more than one 

generic solution or set of solutions satisfies the feasibility requirement of Section 

25.6.1.2.7, the ISO shall compare the System Upgrade Facilities that would be 

necessary to interconnect each such generic solution and shall adopt the solution 
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that is most consistent with Good Utility Practice.  For these purposes, in 

comparing alternative solutions, a generic solution that satisfies sub-load pocket 

deficiencies shall normally be selected first.   

25.6.1.2.7.1 The ISO shall be responsible for determining whether any generic solution 

or proposed Developer Project meets Applicable Reliability Requirements. 

25.6.1.3 With the exception of those upgrades that were previously allocated to, 

and accepted by Developer projects as a part of the Annual Transmission 

Reliability Assessment in the Final Decision Round of previous Class Years, 

Developers are not responsible for the cost of any System Upgrade Facilities that 

are identified in the Annual Transmission Baseline Assessment, or any System 

Upgrade Facilities that resolve in whole or in part a deficiency in the system 

identified in the Annual Transmission Baseline Assessment. 

25.6.1.4 Developers are responsible for 100% of the cost of the System Upgrade 

Facilities, not already identified in the Annual Transmission Baseline Assessment 

that are needed as a result of their projects, and required for their projects to 

reliably interconnect to the transmission system in a manner that meets the 

NYISO Minimum Interconnection Standard.  The System Upgrade Facilities 

necessary to accommodate Developer projects will be determined by the 

Interconnection Facilities Studies and the Annual Transmission Reliability 

Assessment. The criteria and procedures that will be followed to conduct the 

Annual Transmission Reliability Assessment are discussed below. 

25.6.1.4.1 If a Connecting Transmission Owner or Developer elects to construct 

System Upgrade Facilities that are larger or more extensive than the minimum 
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facilities required to reliably interconnect the proposed project, and are reasonably 

related to the interconnection of the proposed project, then the Connecting 

Transmission Owner or Developer is responsible for the cost of those System 

Upgrade Facilities in excess of the minimum System Upgrade Facilities required 

by the Developer projects.  If there is Headroom associated with these larger 

System Upgrade Facilities and a Developer of any subsequent project 

interconnects and uses the Headroom within ten years of its creation, such 

subsequent Developer shall pay the Connecting Transmission Owner or the 

Developer for this Headroom in accordance with these rules, including 

Section 25.8.7, below. 

25.6.1.5 The System Upgrade Facilities cost for which a Developer is responsible 

will be determined on a “net” basis; that is, the Developer’s System Upgrade 

Facilities cost will be determined net of the benefits, or System Upgrade Facility 

cost reductions, that result from the construction and operation of its project and 

the related upgrades.  The net cost responsibility of a Developer will not be less 

than zero.  Also, the cost responsibility of the Connecting Transmission Owner 

for System Upgrade Facilities will be no greater than it would have been without 

the Developer’s project.  Specifically, the Connecting Transmission Owner shall 

not be required to pay (in total) more than 100% of the cost of installing a specific 

piece of equipment.   

25.6.1.5.1 The purpose of this approach is to allocate to the Developer the 

responsibility for the cost of the net impact of its project on the needs of the 

transmission system for System Upgrade Facilities.  Thus, a Developer is 
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responsible for the cost of the System Upgrade Facilities that are required by, or 

caused by, its project.  A Developer is not responsible for the cost of System 

Upgrade Facilities that would be required anyway, without the construction of its 

project.  If a Developer’s project reduces the cost of System Upgrade Facilities 

that would be required anyway, that beneficial cost reducing impact will be 

recognized. 

25.6.1.5.2 The net System Upgrade Facilities cost and cost reduction benefits of a 

Developer’s project are determined by ISO staff comparing and netting the results 

of an Annual Transmission Baseline Assessment with the corresponding Annual 

Transmission Reliability Assessment in accordance with these rules. 

25.6.1.5.3 The net System Upgrade Facilities cost and cost reduction benefits of a 

Developer’s project are comprised of those costs and cost reduction benefits 

caused by (1) the construction of System Upgrade Facilities not contained in the 

Annual Transmission Baseline Assessment, and (2) eliminating or reducing the 

need for the construction of System Upgrade Facilities contained in the Annual 

Transmission Baseline Assessment, due to the construction of System Upgrade 

Facilities associated with the proposed project. 

25.6.1.5.4 The Developer’s net cost responsibility will be determined using constant 

dollars.  That is, when netting the cost of System Upgrade Facilities required for 

its project, as identified in the Annual Transmission Reliability Assessment, with 

those identified in the Annual Transmission Baseline Assessment, the cost of 

System Upgrade Facilities in the out-years of the Annual Transmission Baseline 

Assessment and the out-years of the Annual Transmission Reliability Assessment 
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will be discounted to a current year value for netting.  The cost of out-year System 

Upgrade Facilities will be discounted to a current value using the weighted 

average cost of capital of the Connecting Transmission Owner. 

25.6.2 Cost Allocation Among Developers (ATRA)   

The Developers’ share of the cost of System Upgrade Facilities is allocated among 

Developers based upon the ISO Annual Transmission Reliability Assessment. The Annual 

Transmission Reliability Assessment will be conducted by ISO staff to ensure New York State 

Transmission System compliance with Applicable Reliability Requirements.  The ISO staff will 

conduct the Annual Transmission Reliability Assessment, as described in these rules, in 

cooperation with Market Participants.  No Market Participant will have decisional control over 

any determinative aspect of the Annual Transmission Reliability Assessment.  The ISO and its 

staff will have decisional control over the entire Annual Transmission Reliability Assessment.  

If, at any time, the ISO staff decides that it needs specific expert services from entities such as 

Market Participants, consultants or engineering firms for it to conduct the Annual Transmission 

Reliability Assessment, then the ISO will enter into appropriate contracts with such entities for 

such input.  As it conducts each Annual Transmission Reliability Assessment, the ISO staff will 

provide regularly scheduled status reports and working drafts, with supporting data, to the 

Operating Committee to ensure that all affected Market Participants have an opportunity to 

contribute whatever information and input they believe might be helpful to the process.  Each 

completed Annual Transmission Reliability Assessment will be reviewed and approved by the 

Operating Committee.  Each Annual Transmission Reliability Assessment is reviewable by the 

ISO Board of Directors in accordance with the provisions of the Commission-approved ISO 

Agreement.   
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25.6.2.1 The Annual Transmission Reliability Assessment for each Class Year will 

identify the System Upgrade Facilities required for all Class Year Projects, with 

cost estimates for the System Upgrade Facilities.  The System Upgrade Facilities 

identified through the Annual Transmission Reliability Assessment will only be 

those System Upgrade Facilities that are not already included in an Annual 

Transmission Baseline Assessment. 

25.6.2.2 For each Annual Transmission Reliability Assessment, the ISO will utilize 

the Existing System Representation used for the corresponding Annual 

Transmission Baseline Assessment.  

25.6.2.3 Each Annual Transmission Reliability Assessment will update the results 

of Interconnection System Reliability Impact Studies that have previously been 

performed for certain proposed interconnection projects. 

25.6.2.3.1 Subject to the additional requirements in Sections 25.6.2.3.2 - 25.6.2.3.4, 

below, a Large Facility is eligible to have its project included in a given Class 

Year Study  (i.e., become a Class Year Project), if on or before the Class Year 

Start Date (i) the Operating Committee has approved (1) an Interconnection 

System Reliability Impact Study for the project performed pursuant to Attachment 

X of the ISO OATT or (2) a System Impact Study for the project performed 

pursuant to Attachment P to the ISO OATT, and (ii) the regulatory milestone has 

been satisfied in accordance with Sections 25.6.2.3.1.1, 25.6.2.3.1.2, or 

25.6.2.3.1.3; provided, however, in lieu of satisfying a regulatory milestone by the 

Class Year Start Date, the Large Facility can, on or before the date by which a 

Developer is required to return a completed Class Year Interconnection Facilities 
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Study Agreement pursuant to Section 30.8.1 of Attachment X to the OATT, 

either: 

(1) demonstrate that the Developer has obtained (a) a New York State 

Energy Research and Development Authority (“NYSERDA”) Renewable 

Portfolio Standard agreement, (b) a NYSERDA Renewable Energy Certificate 

agreement (c) a NYSERDA Market Acceleration Incentive agreement, or (d) a 

power purchase agreement for the full output of the Large Facility; or 

(2) submit a two-part deposit consisting of $100,000, and $3,000/MW for 

the requested ERIS of the Large Facility.   

The $100,000 portion of the deposit submitted pursuant to subsection 

(ii)(2) of this Section 25.6.2.3.1 will be fully refundable if, within twelve months 

after the Class Year Start Date or the Operating Committee’s approval of the 

Class Year Study, whichever occurs first, the Developer satisfies an applicable 

regulatory milestone and provides the ISO with adequate documentation that the 

Large Facility has satisfied an applicable regulatory milestone.  The $3,000/MW 

deposit will be fully refundable upon the earlier of (a) the Large Facility’s 

satisfaction of an applicable regulatory milestone; (b) the Large Facility’s 

withdrawal from the Class Year Study, to the extent permitted by this Attachment 

S and by Attachment X to the ISO OATT; (c) the Large Facility’s rejection of its 

Project Cost Allocation for System Upgrade Facilities in a Class Year Study; (d) 

the Large Facility’s withdrawal from the ISO’s interconnection queue; or (e) the 

Large Facility’s acceptance of its Project Cost Allocation and posting of Security 

for System Upgrade Facilities in a Class Year Study.  Upon a Large Facility’s 
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withdrawal from the ISO’s interconnection queue, the $3,000/MW deposit will be 

fully refundable with interest actually earned.  For Class Year 2019, the 

$3,000/MW deposit will be fully refundable for projects that satisfy (ii)(1) of this 

Section 25.6.2.3.1. on or before March 1, 2020.  The requirements set forth in this 

Section 25.6.2.3.1 do not apply to projects that elect to enter a Class Year Study 

solely for the purpose of requesting CRIS.    

25.6.2.3.1.1 The Developer must obtain or achieve at least one of the regulatory 

determinations or actions for the Large Facility described in this Section 

25.6.2.3.1.1.  To satisfy the regulatory milestone, an applicable regulatory body 

(e.g., local, state, or federal) must determine that the permitting application 

submitted to site and construct the Large Facility is complete, as described below: 

25.6.2.3.1.1.1  In connection with the Large Facility’s air or water permit 

application, either (i) a notice of determination of completeness mailed to the 

applicant by the New York State Department of Environmental Conservation 

(“DEC”) pursuant to 6 NYCRR § 621.6(c), as may be amended from time to time, 

or public notice of a complete application in the Environmental Notice Bulletin, 

or (ii) in the absence of such notices, a demonstration that the permit application 

is deemed to be complete pursuant to 6 NYCRR § 621.6(h), as may be amended 

from time to time.   

25.6.2.3.1.1.2  A negative declaration issued for the Large Facility pursuant to the 

New York State Environmental Quality Review Act (“SEQRA”) by (i) the lead 

agency if the review is conducted in a coordinated manner or (ii) one of the 

involved agencies if the review is conducted in an uncoordinated manner pursuant 
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to the implementing regulations for SEQRA in the New York Codes, Rules and 

Regulations (“NYCRR”) at 6 NYCRR Part 617.6(b)(4), as amended from time to 

time. 

25.6.2.3.1.1.3  Under SEQRA, either (i) a determination by the lead agency, 

documented in minutes or other official records, that the Draft Environmental 

Impact Statement for the Large Facility is adequate for public review, (ii) a notice 

of completion of a Draft Environmental Impact Statement for the project issued 

by the lead agency pursuant to SEQRA, or (iii) public notice of completion in the 

Environmental Notice Bulletin. 

25.6.2.3.1.1.4  A  determination pursuant to Article VII that the Article VII 

application filed for the Class Year Transmission Project or for a transmission 

portion of the Large Facility is in compliance with Public Service Law §122. 

25.6.2.3.1.1.5  A Notice of Availability of a Draft Environmental Impact 

Statement for the Large Facility filed with the U.S. Environmental Protection 

Agency pursuant to the National Environmental Policy Act of 1969 (“NEPA”) 

and its implementing regulations. 

25.6.2.3.1.1.6  A final Finding of No Significant Impact for the project issued by 

the lead agency pursuant to NEPA and its implementing regulations. 

25.6.2.3.1.1.7  For a Large Generator that is larger than 25 MW, a determination 

pursuant to Article 10 of the Public Service Law that the Article 10 application 

filed for the Large Generator is in compliance with Public Service Law § 164. 
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25.6.2.3.1.1.8  For a Large Generator, a determination pursuant to Section 94-

C(5)(b) of the Executive Law that an application filed for a major renewable 

energy facility is deemed complete. 

25.6.2.3.1.1.98  For a Large Generator that is an offshore wind facility on 

the outer continental shelf, a construction and operations plan deemed sufficient 

by the Bureau of Ocean Energy Management for which the Bureau of Ocean 

Energy Management has issued a Notice of Intent to prepare a Draft 

Environmental Impact Statement for the Large Facility in accordance with the 

U.S. Environmental Protection Agency pursuant to the National Environmental 

Policy Act of 1969 (“NEPA”) and its implementing regulations. 

25.6.2.3.1.1.109  For a Large Facility with Attachment Facilities, System 

Upgrade Facilities or System Deliverability Upgrades that require an Article VII 

application, a determination pursuant to Article VII that the Article VII 

application is in compliance with Public Service Law §122. 

25.6.2.3.1.2 A Large Facility located outside New York State will satisfy the 

regulatory milestone by achieving Section 25.6.2.3.1.1.5 or 25.6.2.3.1.1.6, above, 

or by satisfying a milestone comparable to that specified in Section 25.6.2.3.1.1.1 

through 25.6.2.3.1.1.4, above, under applicable permitting laws. 

25.6.2.3.1.3 In the event that none of the permitting processes referred to in Section 

25.6.2.3.1.1 and 25.6.2.3.1.2 apply to the Large Facility, the Large Facility will be 

considered to have satisfied the regulatory milestone and will qualify for Class 

Year entry as of the date the Operating Committee approved the Large Facility’s 

Interconnection System Reliability Impact Study. 
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25.6.2.3.1.4 After a Large Facility’s Interconnection System Reliability Impact Study 

is approved by the Operating Committee and until the ISO confirms that the 

Large Facility has satisfied the regulatory milestone, the Developer must inform 

the ISO upon request, whether or not the Large Facility has satisfied the 

regulatory milestone described above.  A project Developer must inform the ISO 

within ten (10) Business Days of the ISO’s request for such information. 

25.6.2.3.2 A project must satisfy the applicable regulatory milestone in Section 

25.6.2.3.1.1, above, within six (6) months after the date the ISO tenders to the 

project Developer the Standard Large Generator Interconnection Agreement for 

the project pursuant to Section 30.11.1 of Attachment X to the ISO OATT.   

25.6.2.3.3 If a project fails to satisfy the regulatory milestone within the time period 

set forth in Section 25.6.2.3.2 of this Attachment S, the Interconnection Request 

of the project will be deemed to be withdrawn in accordance with Section 30.3.6 

of the Large Facility Interconnection Procedures contained in Attachment X. 

25.6.2.3.4 Once a project has an Operating Committee-approved SRIS or the ISO has 

determined the project is required to enter a Class Year Study pursuant to 

Attachment Z, then the project may enter up to two, but no more than two, of the 

next three consecutive Class Year Studies.  The first Class Year with a Class Year 

Start Date after the date the Operating Committee approves a project’s 

Interconnection System Reliability Impact Study will count as the first of the 

three consecutive Class Year Studies.  For purposes of this Section 25.6.2.3.4, a 

Class Year that a project enters and from which it later withdraws for ERIS 

evaluation pursuant to Section 25.7.7.1 or 25.6.2.3.3 of this Attachment S or 
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Section 30.8.1.2 of Attachment X, counts as one of the two Class Years a project 

may enter. 

25.6.2.3.4.1 Except as provided in Section 25.6.2.3.4.3, the project must accept its 

System Upgrade Facilities cost allocation and post required security for Energy 

Resource Interconnection Service from a Class Year ATRA that is no later than 

the first to occur of either (i) the second Class Year ATRA the project enters, or 

(ii) the third consecutive Class Year that starts after the project satisfies the 

eligibility criteria for inclusion in the Class Year ATRA.  If the project fails to 

accept its System Upgrade Facilities cost allocation and post security by this 

deadline, the Interconnection Request of the project will be deemed to be 

withdrawn in accordance with Section 30.3.6 of the Large Facility 

Interconnection Procedures contained in Attachment X. 

25.6.2.3.4.2 Except as provided in Section 25.6.2.3.4.3, below, if a project has not 

accepted its System Upgrade Facilities cost allocation and posted required 

security for Energy Resource Interconnection Service from either the first or 

second Class Year that starts after the project satisfies the eligibility criteria for 

inclusion in the Class Year ATRA and has not entered both the first and second 

such Class Year ATRA, then the project must enter the third Class Year ATRA 

(by satisfying the Class Year entry requirements set forth in Section 25.5.9 of this 

Attachment S and Section 30.8.1 of Attachment X).  If the developer fails to do so 

within the timeframes specified in Attachments X or Z, as applicable, the 

Interconnection Request of the project will be deemed to be withdrawn in 
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accordance with Section 30.3.6 of the Large Facilities Interconnection Procedures 

contained in Attachment X. 

25.6.2.3.4.3 A project that was a member of a completed Class Year but did not accept 

its System Upgrade Facilities cost allocation and post any required security as of 

January 17, 2010 will be able to enter any one of the three consecutive Class Year 

ATRAs starting after that date.  If the project enters one of these Class Year 

ATRAs and fails to accept its System Upgrade Facilities cost allocation and post 

required security, the Interconnection Request of the project will be deemed to be 

withdrawn in accordance with Section 30.3.6 of the Large Facility 

Interconnection Procedures.  If the project has not entered either the first or 

second such Class Year, then the project must enter the third Class Year ATRA 

(by satisfying the Class Year entry requirements set forth in Section 25.5.9 of this 

Attachment S and Section 30.8.1 of Attachment X).  If the Developer fails to do 

so within the timeframes specified in Attachments X or Z, as applicable, the 

Interconnection Request of the project will be deemed to be withdrawn in 

accordance with Section 30.3.6 of the Large Facilities Interconnection 

Procedures. 

25.6.2.4 The Annual Transmission Reliability Assessment will update 

Interconnection System Reliability Impact Study results in accordance with the 

Class Year Interconnection Facilities Study procedures in Section 30.8 of the 

Large Facility Interconnection Procedures in Attachment X to the ISO OATT. 

25.6.2.5 For interconnection projects included in each Annual Transmission 

Reliability Assessment, the Interconnection System Reliability Impact Study 
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updated results will specify the impact of each project in the Class Year on the 

reliability of the transmission system, that is, the pro rata contribution of each 

project in the Class Year to each individual System Upgrade Facilities identified 

in the updates. 

25.6.2.5.1 In the case of a new System Upgrade Facility that has a functional 

capacity not readily measured in amperes or other discrete electrical units, such as 

a System Upgrade Facility dedicated to system protection, the pro rata impact of 

each project in the Class Year on the reliability of the transmission system will be 

based upon the number of projects in the Class Year contributing to the need for 

the new System Upgrade Facility.  The pro rata impact of each project in the 

Class Year needing such a new System Upgrade Facility will be equal.  

Accordingly, the pro rata contribution of each of the projects to the need for the 

new System Upgrade Facility will be equal to (1/a), where “a” is the total number 

of projects in the Class Year needing the new System Upgrade Facility. 

25.6.2.5.2 In the case of a new System Upgrade Facility that has a capacity readily 

measured in amperes or other discrete electrical units, the impact of each project 

in the Class Year will be stated in terms of its pro rata contribution to the total 

electrical impact on each individual System Upgrade Facility in the Class Year of 

all projects that have at least a de minimus impact, as described in Section 

25.6.2.6.1 of these rules.  The contribution to electrical impact will be measured 

in various ways depending on the nature of the transmission problem primarily 

causing the need for the individual System Upgrade Facility. 
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25.6.2.5.2.1 Contribution to short circuit current for interrupting duty beyond the rating 

of equipment. 

25.6.2.5.2.2 Contribution to MW loading on the critical element for thermal overloads 

under the test conditions that cause the need for a System Upgrade Facility.  MW 

contribution will be calculated by multiplying the associated distribution factor by 

the declared maximum MW of the project.  The distribution factor is calculated 

by pro rata displacement of New York System load by the added generation. 

25.6.2.5.2.3 Contribution to voltage drop on the most critical bus for voltage problems.  

A critical bus will be defined as representative for voltage conditions during a 

specific contingency.  The pro rata impact of each project is measured as the ratio 

of the voltage drop at the critical bus caused by the project when none of the other 

projects are represented, to the voltage drop at the critical bus when all of the 

projects in the Class Year are represented. 

25.6.2.5.2.4 Contribution to transient stability problems as measured by the fault 

current calculated for the most critical stability test that is causing the need for the 

System Upgrade Facility. 

25.6.2.6 For each individual electrical impact standard listed in subsections 6.(a)(1) 

through 6.(a)(4) below, a Developer will not be responsible for the cost associated 

with a corresponding System Upgrade Facility if  its project’s contribution is less 

than the de minimus impacts defined below.  The costs of projects that would 

otherwise have been allocated to certain Developer’s projects but for the sub-de 

minimus impact exemption, shall be allocated 100 percent to the other Developers 

in the Class Year according to their pro rata contribution. 
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25.6.2.6.1 De minimus impact is defined in terms of any one of the factors listed 

below in this subsection.  Examples of computations used to determine de 

minimus impact are shown in ISO Procedures. 

25.6.2.6.1.1 Short Circuit Contribution:  Equal to or greater than 100 amperes of the 

existing rating of the equipment that needs to be replaced. 

25.6.2.6.1.2 Thermal Loadings:  Equal to or greater than 10 MW on the most limiting 

monitored element under the most critical contingency that is causing the need for 

transmission improvements.   

25.6.2.6.1.3 Voltage Effects:  Equal to or greater than 2% of the voltage drop 

occurring with all Class Year Projects at the most critical bus. 

25.6.2.6.1.4 Stability Effects:  Equal to or greater than 100 amperes of the fault 

current for the most critical stability test that is causing the need for the System 

Upgrade Facility. 

25.6.2.7 The pro rata contribution of each project in the Class Year to each of the 

System Upgrade Facilities identified in the Annual Transmission Reliability 

Assessment. 

25.6.2.7.1 First, in accordance with Section 25.6.1.5 of these rules, the total cost of 

System Upgrade Facilities identified in the Annual Transmission Reliability 

Assessment is compared and netted with the total cost of System Upgrade 

Facilities identified in the Annual Transmission Baseline Assessment.  If the total 

cost of System Upgrade Facilities identified in the Annual Transmission 

Reliability Assessment does not exceed the total cost of System Upgrade 
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Facilities identified in the Annual Transmission Baseline Assessment, then there 

is no cost to be allocated among Class Year Developers. 

25.6.2.7.2 If the total cost of System Upgrade Facilities identified in the Annual 

Transmission Reliability Assessment does exceed the total cost of System 

Upgrade Facilities identified in the Annual Transmission Baseline Assessment by 

some amount, then this amount (“Overage Cost”) is a cost to be allocated among 

Class Year Developers.  Appendix One to this Attachment S sets out an example 

of an allocation of Overage Cost among Class Year Developers. 

25.6.2.7.3 The Overage Cost represents a percentage of the total cost of System 

Upgrade Facilities identified in the Annual Transmission Reliability Assessment 

(“Overage Cost Percentage”). 

25.6.2.7.4 Each System Upgrade Facility identified in the Annual Transmission 

Reliability Assessment has a cost specified for it in the Annual Transmission 

Reliability Assessment. 

25.6.2.7.5 The pro rata contribution of each project in the Class Year to a System 

Upgrade Facility identified in the Annual Transmission Reliability Assessment 

represents a percentage contribution to the need for that System Upgrade Facility 

(“Contribution Percentage”). 

25.6.2.7.6 An individual Developer’s pro rata responsibility for the cost of each 

System Upgrade Facility identified in the Annual Transmission Reliability 

Assessment is the product of (a) the Overage Cost Percentage; (b) the Developer’s 

Contribution Percentage for the particular System Upgrade Facility; and (c) the 
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cost of the particular System Upgrade Facility as specified in the Annual 

Transmission Reliability Assessment. 

25.6.2.7.7 If the least cost solution identified is to install one System Upgrade 

Facility (e.g., a series reactor) rather than replacing a number of  System Upgrade 

Facilities (e.g., breakers), the ISO staff will determine each Developer’s 

Contribution Percentage by calculating what each Developer’s pro rata 

contribution would have been on the System Upgrade Facilities not replaced (e.g., 

breakers) and applying that percentage to the System Upgrade Facility that is 

installed (e.g., series reactor). 


