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Attachment 1: Attestation Regarding Cost Estimate Update for Commercial Operation Date (COD) 

Extension 
 

 

The purpose of this “Technical Bulletin” is to facilitate participation in the NYISO by communicating various NYISO concepts, techniques, and 

processes to Market Participants before they can be formally documented in a NYISO manual. The information contained in this bulletin is subject 

to change as a result of a revision to the ISO Tariffs or a subsequent filed tariff with the FERC. 

Attestation Regarding Cost Estimate Update  

for Commercial Operation Date (COD) Extension  

 

(An Interconnection Customer shall use this form to satisfy its requirement to demonstrate its written 

agreement concerning any Cost Estimate Update required for purposes of its requested extension of the 

Commercial Operation Date for its project in accordance with OATT section 40.6.3.5.3 and as set forth in 

ISO Procedures) 

 

I, __________________________________, a duly authorized officer of   

 __________________________________ (“Interconnection Customer”), hereby attest for 

__________________________________ (“Project”) with Queue Position No. _____________ as follows:  

 

(1) Interconnection Customer has requested that the NYISO determine that its requested extension of the 

Project’s Commercial Operation Date (“COD”) to _____[date]_______ is not a Material Modification. 

 

(2) Interconnection Customer acknowledges that the NYISO has determined, in consultation with the 

applicable Connecting Transmission Owner or Affected Transmission Owner, that a Cost Estimate 

Update is required for the Interconnection Customer to satisfy the requirements in section 40.6.3.5 that 

the requested extension of the COD for the Project is not a Material Modification. 

 

(3) Interconnection Customer agrees that a Cost Estimate Update be performed for the Project in 

accordance with the requirements in section 40.6.3.5.3.2 of Attachment HH of the NYISO OATT.  

 

 

(4) Interconnection Customer agrees that it will be responsible for the costs for the performance of the 

Cost Estimate Update for the Project in accordance with the requirements in section 40.6.3.5.3.2 of 

Attachment HH of the NYISO OATT. 

 

(5) Interconnection Customer agrees that its requested extension of the COD for the Project is subject to 

its acceptance of any cost increase for the Project determined in the Cost Estimate Update and its 

provision of cash or posting of Security for the revised cost estimate amount for its Project pursuant to 

section 40.6.3.5.3.3 of Attachment HH of the NYISO OATT.  

 

I certify that I am authorized to make this attestation on Interconnection Customer’s behalf, and that the 

information provided herein is true and accurate to the best of my belief and knowledge after due investigation. 

Date:         

       

  (Signature) 

Print Name:        

 Title:       

 


